ITEM
NO. DESCRIPTION
BASE BID

S. Ellsworth Road Sewer

1. 8" Sewer Pipe (SDR-35), Trench Per
Detail on (Plan Sheet 4)

2. 8" Sewer Pipe Plug Per MAG Std Detail
427 (Plan Sheet 17 & 20)

3. 5'Diameter Concrete Manhole Per MAG
Std Detail 420 With 30" Frame & Cover
Per MAG Std Detail 420-1, 420.2 & 423-
2. (Steps Are Not To Be Installed)
Corrosion Protection Per Mesa Standards
& Current List Of Approved Coating
Systems

4.  Connect to Existing Sewer (Plan Sheet
20)

5. 6" Sewer Service Per MAG Std Detalil
440-1, "Type A" with Tap Saddle

6. 6" Sewer Pipe Plug Per MAG Std Detail
427 (Plan Sheet 16, 17 & 18)
S. Ellsworth Road Water

7. 12" Water Pipe Class 350 Ductile Iron
Pipe (DIP) and Fittings

8. 8" Water Pipe Class 350 Ductile Iron Pipe
(DIP) and Fittings

9. 16" Gate Valve VIA Live Insertion W/Box
& Cover (MAG Detail 391-1 Type C)

10. 12" Gate Valve W/Box & Cover (MAG
Detail 391-1, Type C)

11. 8" Gate Valve W/Box & Cover (MAG
Detail 391-1 Type C)

12. 6" Fire Hydrant Complete (MAG Detail
360-1 & 362)

13. 6" D.LP. Fire Line per COM Std Detail M-
31.07

14. Plug and Curb Stop (MAG Detail 390,
Type B)

15. Landscape Meter and Service Line Per
COM Std Details M-49.01, M-49.02, Size
Per Plan

16. Abandon Existing Stub per COM Std
Detail M-50

17. Restrain 16" Ductile Iron Water Line

18. 2" Water Service Stubs

QUANTITY

28 LF

2 EA

1EA

46 LF

3 EA

106 LF
60 LF
1EA
2 EA
1EA
6 EA
178 LF

6 EA

2 EA

3 EA
1 Allowance

3 EA

$

CITY OF MESA
MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1

EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

ENGINEER'S ESTIMATE

UNIT PRICE

250.00

1,000.00

9,000.00

LUMP SUM

250.00

1,000.00

110.00

80.00

7,500.00

3,000.00

1,500.00

8,700.00

70.00

2,000.00

2,500.00

7,000.00
LUMP SUM
7,500.00

TOTAL PRICE
$ 7,000.00
$ 2,000.00
$ 9,000.00
$ 3,000.00
$ 11,500.00
$ 3,000.00
$ 11,660.00
$ 4,800.00
$ 7,500.00
$ 6,000.00
$ 1,500.00
$  52,200.00
$ 12,460.00
$ 12,000.00
$ 5,000.00
$  21,000.00
$ 130,000.00
$  22,500.00

$

$

$

$

$

$

DCS CONTRACTING, INC.

UNIT PRICE

450.00

32.00

11,000.00

LUMP SUM

450.00

50.00

300.00

205.00

35,000.00

3,200.00

1,700.00

12,000.00

200.00

980.00

7,800.00

4,800.00
LUMP SUM
7,400.00

©

TOTAL PRICE

12,600.00

64.00

11,000.00

5,300.00

20,700.00

150.00

31,800.00

12,300.00

35,000.00

6,400.00

1,700.00

72,000.00

35,600.00

5,880.00

15,600.00

14,400.00
130,000.00
22,200.00

ACTION DIRECT LLC dba REDPOINT

CONTRACTING
TOTAL PRICE

UNIT PRICE
$ 61.00
$ 70.00
$ 14,010.00

LUMP SUM
$ 55.00
$ 50.00
$ 67.00
$ 74.00
$ 20,940.00
$ 2,860.00
$ 1,580.00
$  7,380.00
$ 94.00
$ 2,030.00
$  2,640.00
$ 418.00

LUMP SUM
$  2,080.00

®»

1,708.00

140.00

14,010.00

2,800.00

2,530.00

150.00

7,102.00

4,440.00

20,940.00

5,720.00

1,580.00

44,280.00

16,732.00

12,180.00

5,280.00

1,254.00
130,000.00
6,240.00

BLUCOR CONTRACTING

258.00

35.00

10,095.00

LUMP SUM

181.00

841.00

297.00

121.00

28,650.00

3,400.00

2,040.00

10,050.00

156.00

3,475.00

4,590.00

300.00
LUMP SUM
4,400.00

©»

7,224.00

70.00

10,095.00

5,480.00

8,326.00

2,523.00

31,482.00

7,260.00

28,650.00

6,800.00

2,040.00

60,300.00

27,768.00

20,850.00

9,180.00

900.00
130,000.00
13,200.00



ITEM

NO.

19.

20.

21.

22.
23.

24,

25.
26.

27.

28.
29.

30.
31.
32.

33.
34.
35.

36.
37.
38.
39.
40.
41.

DESCRIPTION

S. Ellsworth Road Storm Drain

30" Rubber Gasket Reinforced Concrete
Pipe (RGRCP) and Fittings

24" Rubber Gasket Reinforced Concrete
Pipe (RGRCP) and Fittings

18" Rubber Gasket Reinforced Concrete
Pipe (RGRCP) and Fittings

8" Drain Pipe (SDR35 PVC)

8" Gate Valve w/Box & Cover (MAG
Detail 391-1 Type C)

8" Storm Drain Pipe Plug Per MAG Std
Detail 427

(Sheets 8 & 12)

Catch Basin Per COM Std Detail M-64
5' Diameter Storm Drain Manhole Base
Per MAG Std Detail 521. Manhole Shaft
Per MAG Std Detail 520, 30" Frame &
Cover Per MAG Std Detail 423-2.
Manhole Lids Shall Be Labeled "City Of
Mesa Storm Sewer", Manhole Steps Are
Not To Be Installed

Rip Rap, D50=6" (Width & Length Per
Plan)
Miter End Of Pipe To Match Basin Slope

Contech Flared End Section Or Approved
Equal With Access Barrier Per Detail on
Sheet 4

Remove Existing Catch Basin
Remove Existing Storm Drain
Solid Grout Existing Storm Drain

S. Ellsworth Road Dry Utilities (non-city utilities)

Feeder Trench and Backfill

Distribution Trench and Backfill
Ellsworth Crossing - Horizontal
Directional Bore (includes all pot holing)
2.5" Conduit

2.5" Conduit 90 degree Elbows

3" Conduit 90 degree Elbows

(3) - 3" Conduit

Transformer Pad with Slurry

Relocate Communications Pedestals and
Fiber Boxes

QUANTITY

13 LF

121 LF
87 LF

1EA

2 EA
8 EA

12 EA
1EA

2 EA
14 EA
62 LF
55 LF

100 LF
1200 LF

120 LF
1570 LF
12 EA
12 EA
750 LF
2 EA

4 EA

® o
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CITY OF MESA

MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1
EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

ENGINEER'S ESTIMATE

UNIT PRICE

150.00

95.00

75.00
60.00

1,500.00

750.00
6,000.00

5,000.00

130.00
5,000.00

5,000.00
3,000.00
10.00
36.00

8.20
6.80

250.00
2.50
22.00
36.00
2.00
750.00

2,200.00

TOTAL PRICE
$ 450.00  $
$ 1,235.00 $
$ 9,075.00 $
$ 5,220.00 $
$ 1,500.00 $
$ 1,500.00 ' $
$  48,000.00  $
$ 5,000.00 $
$ 1,560.00  $
$ 5,000.00 $
$ 10,000.00 $
$ 42,000.00 $
$ 620.00 $
$ 1,980.00 $
$ 820.00  $
$ 8,160.00 $
$ 30,000.00 $
$ 3,925.00 $
$ 264.00 $
$ 432.00 $
$ 1,500.00 $
$ 1,500.00 $
$ 8,800.00 $

DCS CONTRACTING, INC.

UNIT PRICE

850.00

395.00

170.00
54.00

1,800.00

845.00
3,900.00

4,000.00

98.00
580.00

1,800.00
2,000.00
57.00
90.00

11.00
11.00

33.00
2.45
15.00
16.00
6.00
900.00

2,300.00

B v B B ©»
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TOTAL PRICE

2,550.00

5,135.00

20,570.00
4,698.00

1,800.00

1,690.00
31,200.00

4,000.00

1,176.00
580.00

3,600.00
28,000.00
3,534.00
4,950.00

1,100.00
13,200.00

3,960.00
3,846.50
180.00
192.00
4,500.00
1,800.00

9,200.00

ACTION DIRECT LLC dba REDPOINT
CONTRACTING

UNIT PRICE TOTAL PRICE
$ 22700 % 681.00
$ 11300 % 1,469.00
$ 7100  $ 8,591.00
$ 53.00  $ 4,611.00
$ 155000 @ $ 1,550.00
$ 7000 $ 140.00
$ 945000 S 75,600.00
$ 474000  $ 4,740.00
$ 90.00 % 1,080.00
$ 135000 % 1,350.00
$ 217000 % 4,340.00
$ 90000 % 12,600.00
$ 1200  $ 744.00
$ 1100  $ 605.00
$ 1200  $ 1,200.00
$ 11.00 % 13,200.00
$ 4200  $ 5,040.00
$ 300  $ 4,710.00
$ 1600  $ 192.00
$ 1800  $ 216.00
$ 600  $ 4,500.00
$ 96000 S 1,920.00
$ 242000 S 9,680.00

1,080.00

345.00

195.00
63.00

2,080.00

340.00
4,225.00

5,400.00

135.00
1,125.00

2,900.92
1,200.00
92.00
82.00

18.30
18.30

89.00
4.60
28.75
30.00
12.00
1,830.00

1,230.00

B B B B ©»
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BLUCOR CONTRACTING

3,240.00

4,485.00

23,595.00
5,481.00

2,080.00

680.00
33,800.00

5,400.00

1,620.00
1,125.00

5,801.84
16,800.00
5,704.00
4,510.00

1,830.00
21,960.00

10,680.00
7,222.00
345.00
360.00
9,000.00
3,660.00

4,920.00



ITEM

NO.
42

43
44,

45,

46.
47.
48.
49.
50.

51.

52.

53.

54.

55.
56.
57.

58.

59.

60.

61.

62.

63.
64.
65.

DESCRIPTION

Lower in place Communications Conduit

S. Ellsworth Road Concrete
Barricades and Street Signs

6" Vertical Curb and Gutter (MAG Detail
220-1 Type A)

6" Mountable Curb & Gutter (MAG Detail
220-2 Type E)

6" Single Curb (MAG Detail 222 Type B)
6' Concrete Sidewalk (MAG Detail 230)
6' Valley Gutter (MAG Detail 240)
Sidewalk Ramp Per Detail on sheet 4
Remove Existing Single Curb from
Existing Median

Remove Existing Vertical Curb and
Gutter on East side of Road

Median Nose Transition, (MAG Detail
223)

5' Curb Transition Type E

S. Ellsworth Road Paving

Pavement Section Per COM Std Detail M-
19.01, 2.0" A-1/2" PMTR AC Surface
Course On 3.5" A-3/4" AC Base Course
On 10" ABC

Earthwork

Subgrade Preparation

Adjust Manhole, Frame and Cover (MAG
Detail 422)

Adjust Valve Frame and Cover (MAG
Detail 391-1 Type C)

(2) 2" & (1) 4" PVC Sleeve, Sch 40 (2.5'
Min Cover) for Landscape Use (Plan
Sheets 7-14)

(2) 2" PVC Sleeve for Landscape Use
(Plan Sheets 7-14)

Install Barricades (MAG Detail 130, Type
A)

Survey Monument (MAG Detail 120-1
Type B) (Plan Sheets 7,9,13)

Sawcut AC Pavement

Removal AC Pavement

30" Wide Utility Access Road, Complete

QUANTITY
2 EA

1LS
3506 LF

30 LF
775 LF
18006 SF
1749 SF
8 EA

540 LF
2389 LF

3 EA
2 EA

6482 SY
5398 CY
7022 SY

15 EA

21 EA

1406 LF
302 LF
4 EA

3 EA
4360 LF
2888 SY

39 SY

$
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CITY OF MESA
MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1

EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

ENGINEER'S ESTIMATE

UNIT PRICE
1,275.00

LUMP SUM

16.00

18.00
18.00
4.00
13.00
1,500.00

5.00

5.00

1,000.00
150.00

48.00
7.00
5.00

700.00

650.00

14.00

14.00

75.00

200.00
2.00
5.00

20.00

TOTAL PRICE
$ 2,550.00
$ 2,500.00
$ 56,096.00
$ 540.00
$ 13,950.00
$ 72,024.00
$ 22,737.00
$ 12,000.00
$ 2,700.00
$ 11,945.00
$ 3,000.00
$ 300.00
$ 311,136.00
$ 37,786.00
$ 35,110.00
$ 10,500.00
$ 13,650.00
$ 19,684.00
$ 4,228.00
$ 300.00
$ 600.00
$ 8,720.00
$  14,440.00
$ 780.00

$
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DCS CONTRACTING, INC.

UNIT PRICE
1,800.00

LUMP SUM

13.00

20.00
19.50
3.50
10.00
4,600.00

8.00

6.00

130.00
80.00

46.00
1.00
10.00

405.00

355.00

19.00

4.00

2,400.00

200.00
1.50
6.00

50.00

$

®» ¥

L

TOTAL PRICE
3,600.00

1,500.00

45,578.00

600.00
15,112.50
63,021.00
17,490.00
36,800.00

4,320.00

14,334.00

390.00
160.00

298,172.00
5,398.00
70,220.00

6,075.00

7,455.00

26,714.00

1,208.00

9,600.00

600.00
6,540.00
17,328.00
1,950.00

ACTION DIRECT LLC dba REDPOINT
CONTRACTING

$
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UNIT PRICE

1,940.00

LUMP SUM

20.00

35.00
30.00
5.00
8.00
3,450.00

8.00

7.00

390.00
170.00

39.00
4.10
2.00

490.00

450.00

2.00

4.00

510.00

250.00
2.00
10.00
50.00

$

©*»

L

TOTAL PRICE
3,880.00

7,400.00

70,120.00

1,050.00
23,250.00
90,030.00
13,992.00
27,600.00

4,320.00

16,723.00

1,170.00
340.00

252,798.00
22,131.80
14,044.00

7,350.00

9,450.00

2,812.00

1,208.00

2,040.00

750.00
8,720.00
28,880.00
1,950.00

BLUCOR CONTRACTING

4,600.00

LUMP SUM

20.20

28.60
20.40
4.60
8.80
475.00

7.60

4.10

130.00
130.00

46.00
10.50
1.25

335.00

295.00

30.00

70.00

260.00
1.55
2.70

68.00

$

©*
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9,200.00

20,250.00

70,821.20

858.00
15,810.00
82,827.60
15,391.20

3,800.00

4,104.00

9,794.90

390.00
260.00

298,172.00
56,679.00
8,777.50

5,025.00

6,195.00

42,180.00

2,114.00

280.00

780.00
6,758.00
7,797.60
2,652.00



ITEM

NO.
66.

67.

68.

69.
70.

71.
72.
73.
74.

75.
76.

77.
78.

79.

80.

81.
82.

DESCRIPTION

Asphalt Thickened Edge (MAG Detail
201, Type A)

S. Ellsworth Road Signage and
Striping

Permanent Regulatory / Traffic Control
Signage and Striping

S. Ellsworth Road Lighting and Streetlights

Single Arm Custom Street Light Pole,
Luminaire, and foundation, complete &
installed (Plan Sheets 58-60)

Street Light Trench, Conduit and Wire
(2) 3" Traffic Signal Conduits, Trench,
and Wire

3" Signal Conduit, Trench, and Wire
#5 Pull Box

#7 Pull Box

Lighting Control Cabinet, POS J-box, &
Power Service Feeders

Photocell

Salvage Existing Steet Light pole to
Onsite Mesa Storage Yard. Remove
foundation.

S. Ellsworth Road Site Electrical
#3-1/2 Pull Box

Service Entrance section and control
equipment, including connection to power
company, including primary and
secondary conduit and all associated
work.

Conduit and Conductors, sized per plans,
including trenching/backfill.

S. Ellsworth Road Landscape (Plan
Sheets 34 - 39)
Fine Grade

S. Ellsworth Road Trees
24" Box Tree
36" Box Tree

CITY OF MESA
MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1
EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

ACTION DIRECT LLC dba REDPOINT

ENGINEER'S ESTIMATE CONTRACTING

DCS CONTRACTING, INC.

QUANTITY UNIT PRICE TOTAL PRICE  UNIT PRICE TOTAL PRICE  UNIT PRICE TOTAL PRICE
75 LF $ 5.00 $ 375.00  $ 3.00 $ 225.00 $ 3.00 $ 225.00
1LS LUMP SUM $ 15,000.00  LUMP SUM $ 35,000.00  LUMP SUM $ 36,400.00

16 EA $ 3,800.00 $ 60,800.00 $ 6,000.00 $ 96,000.00 $ 6,310.00 $ 100,960.00
3300 LF $ 20.00 $ 66,000.00  $ 9.40 $ 31,020.00  $ 10.00 $ 33,000.00
355 LF $ 30.00 $ 10,650.00 $ 26.00 $ 9,230.00 $ 28.00 $ 9,940.00
93 LF $ 20.00 $ 1,860.00 $ 24.00 $ 2,232.00 $ 26.00 $ 2,418.00
18 EA $ 380.00 $ 6,840.00 $ 670.00 $ 12,060.00 @ $ 720.00 $ 12,960.00

3 EA $ 550.00 $ 1,650.00 $ 800.00 $ 2,400.00 $ 830.00 $ 2,490.00
1EA $ 5,500.00 $ 5,500.00 | $ 13,000.00 $ 13,000.00 $ 14,410.00 $ 14,410.00

2 EA $ 300.00 $ 600.00 | $ 650.00 $ 1,300.00  $ 700.00 $ 1,400.00

2 EA $ 800.00 $ 1,600.00 $ 500.00 $ 1,000.00 $ 560.00 $ 1,120.00
1EA $ 500.00 $ 500.00 $ 515.00 $ 515.00 $ 550.00 $ 550.00
1EA $ 850.00 $ 850.00 $ 13,000.00 $ 13,000.00 $ 12,911.00 $ 12,911.00
1LS LUMP SUM $ 600.00 LUMP SUM $ 5,000.00 LUMP SUM $ 5,200.00
63163 SF $ 0.12 $ 7,579.56 $ 0.06 $ 3,789.78 $ 0.06 $ 3,789.78
50 EA $ 320.00 $ 16,000.00 $ 273.00 $ 13,650.00  $ 280.00 $ 14,000.00
15 EA $ 750.00 $ 11,250.00 $ 625.00 $ 9,375.00 $ 650.00 $ 9,750.00

BLUCOR CONTRACTING

9.15

LUMP SUM

6,020.00
9.60

31.00
23.50
870.00
1,000.00

11,350.00
32.00

1,700.00

555.00

7,200.00

LUMP SUM

245.00
500.00

$

L ©»
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686.25

22,900.00

96,320.00
31,680.00

11,005.00
2,185.50
15,660.00
3,000.00

11,350.00
64.00

3,400.00

555.00

7,200.00

2,600.00

12,632.60

12,250.00
7,500.00



ITEM

NO.

83.
84.
85.
86.
87.

88.

89.

90.

91.
92.

93.

94.
95.

96.

97.
98.
99.

100.

101.

DESCRIPTION

S. Ellsworth Road Shrubs

5 Gal Cacti/Accent/Vines

5 Gal Shrub

1 Gal Accent

1 Gal Shrub

15 Gal. Fougquieria splendens (Ocotillo) 8
cane min.

15 Gal. Opuntia microdasys (Bunny Ears
Prickly Pear) 8 pad min.

15 Gal. Opuntia santa rita (Purple Prickly
Pear) 8 pad min.

15 Gal. Stenocereus thurberi (Organ Pipe
Cactus) 3 head 4'-0" min.

S. Ellsworth Road Irrigation (Plan
Sheets 40-45)

Drip Irrigation, Complete

Irrigation Controller "BX" (Pedestal
Mount)

Backflow Preventor (including
screen/cage, painted) per COM Detail M-
31.03

S. Ellsworth Road Inerts
Finish Rake

Root Barrier (6'-0" min. of Root Barrier
installed on each side of tree within 6' of
hardscape and 10' of public
improvements)

Decomposed Granite 1" to 3" minus
(Express Caramel)

S. Ellsworth Road General Items
Mobilization

AZPDES Permit Compliance/Dust
Construction Survey and Staking

Off-Duty Mesa Police Officer (contingent
item)

Mesa Police Dept Official Patrol Car
(contingent item)

QUANTITY

1178 EA
1116 EA
324 EA
739 EA

20 EA
91 EA
91 EA

12 EA

63163 SF

1EA

2 EA

63,163 SF

700 LF

63163 SF

1LS
1LS
1LS

40 HRS

40 HRS

® B B B

$

$

CITY OF MESA
MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1

EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

ENGINEER'S ESTIMATE

UNIT PRICE

21.00
18.00
15.00

8.00

75.00
80.00
80.00

175.00

1.20

36,000.00

3,500.00

0.07

9.00

0.65

Lump Sum
Lump Sum
Lump Sum

75.00

10.00

TOTAL PRICE
$  24,738.00
$  20,088.00
$ 4,860.00
$ 5,912.00
$ 1,500.00
$ 7,280.00
$ 7,280.00
$ 2,100.00
$ 75,795.60
$  36,000.00
$ 7,000.00
$ 4,421.41
$ 6,300.00
$  41,055.95
$  50,000.00
$  10,000.00
$  20,000.00
$ 3,000.00
$ 400.00

® B B B

DCS CONTRACTING, INC.

UNIT PRICE

26.00
17.00
8.00
8.00

75.00
64.00
64.00

64.00

1.00

18,000.00

2,400.00

0.10

6.35

0.60

Lump Sum
Lump Sum
Lump Sum

70.00

8.00

R

©

TOTAL PRICE

30,628.00
18,972.00
2,592.00
5,912.00

1,500.00

5,824.00

5,824.00

768.00

63,163.00

18,000.00

4,800.00

6,316.30

4,445.00

37,897.80

139,799.91
5,100.00
33,000.00

2,800.00

320.00

ACTION DIRECT LLC dba REDPOINT

® B B B

CONTRACTING
UNIT PRICE

27.00
18.00
8.00
8.00

80.00
66.00
66.00

63.00

1.00

18,380.00

2,480.00

0.10

7.00

0.57

Lump Sum
Lump Sum
Lump Sum

70.00

6.00

®» v B B

©

TOTAL PRICE

31,806.00
20,088.00
2,592.00
5,912.00

1,600.00

6,006.00

6,006.00

756.00

63,163.00

18,380.00

4,960.00

6,316.30

4,900.00

36,002.91

182,000.00
5,100.00
27,900.00

2,800.00

240.00

21.00
21.00
16.00
12.00

140.00
170.00
110.00

268.00

1.15

16,000.00

3,300.00

0.65

Lump Sum
Lump Sum
Lump Sum

71.00

19.60

®© ¥ B B

©»

BLUCOR CONTRACTING

24,738.00
23,436.00
5,184.00
8,868.00

2,800.00

15,470.00

10,010.00

3,216.00

72,637.45

16,000.00

6,600.00

6,947.93

5,600.00

41,055.95

83,400.00
19,000.00
9,700.00

2,840.00

784.00



ITEM

NO.

DESCRIPTION QUANTITY

S. EASTMARK PARKWAY - PHASE 2 WEST HALF, SECTION 1 (S891)

102

103

104

105

106
107
108
109
110

112

113

114
115
116

117
118
119

S. Eastmark Parkway Storm Drain,
Section 1
18" Rubber Gasket Reinforced Concrete

Pipe (RGRCP) and Fittings 28 LF
(1) 4" and (1) 6" PVC Sleeve, Schedule
40 300 LF
S. Eastmark Parkway Concrete,
Section 1
6" Vertical Curb & Gutter (MAG Detail
220-1, Type "A") 1777 LF
6" Single Curb (MAG Detail 222 Type "B")

570 LF
Remove 6" Single Curb 444 LF
Concrete Sidewalk (MAG Detail 230) 10273 SE
Sidewalk Ramp (COM Detail M-44.05) 4 EA
Catch Basin (COM Detail M-64) 1 EA
Median Nose Transition 3 EA
Import to Build Median 90 CY
S. Eastmark Parkway Paving, Section 1
Pavement Section (5.5" AC over 10" ABC
- 2.0" A 1/2" AC Surface Course on 3.5"
A-3/4" AC Base Course on 10" ABC) per
COM Std Detail M-19.01 6.065 SY
Contingent Item - Incremental Cost to
install 2.0" Asphalt Rubber A-1/2" PMTR
in-lieu of 2.0" A-1/2" AC Surface Course
per COM Std Detail M-19.01, M19.02 and
M19.03 6,065 SY
Earthwork 800 CY
Subgrade Preparation 6,065 SY
Adjust Manhole Frame and Cover (MAG
Detail 422) 5 EA
Remove Barricade 923 EA
Sawcut AC Pavement 600 LE
Remove AC Pavement 425 SY

S. Eastmark Parkway Signage and
Striping, Section 1

B e A A

CITY OF MESA
MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1
EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

ENGINEER'S ESTIMATE

DCS CONTRACTING, INC.

UNIT PRICE TOTAL PRICE  UNIT PRICE TOTAL PRICE
89.00 $ 2,492.00 $ 110.00 $ 3,080.00
6.00 $ 1,800.00 $ 3.50 $ 1,050.00
16.00 $ 28,432.00 $ 12.15 $ 21,590.55
18.00 $ 10,260.00 $ 17.00 $ 9,690.00
15.00 $ 6,660.00 $ 7.40 $ 3,285.60
4.00 $ 41,092.00 $ 3.00 $ 30,819.00
1,500 $ 6,000.00 $ 755.00 $ 3,020.00
6,000 $ 6,000.00 $  4,225.00 $ 4,225.00
1,000 $ 3,000.00 $ 355.00 $ 1,065.00
15.00 $ 1,350.00 $ 14.50 $ 1,305.00
31.00 $ 188,015.00 39.00 $ 236,535.00
17.00 $ 103,105.00 2.55 $ 15,465.75
7.00 $ 5,600.00 8.55 $ 6,840.00
2.50 $ 15,162.50 2.50 $ 15,162.50
700.00 $ 3,500.00 960.00 $ 4,800.00
20.00 $ 18,460.00 11.00 $ 10,153.00
2.00 $ 1,200.00 1.20 $ 720.00
5.00 $ 2,125.00 8.00 $ 3,400.00

ACTION DIRECT LLC dba REDPOINT
CONTRACTING

R R R -

UNIT PRICE

77.00

4.00

17.00

30.00
8.00
4.00
1,240.00
9,450.00
390.00

37.00

39.00

2.00
5.00
2.00

510.00
10.00
2.00
21.00

R I A T R

*» B

B v B B

TOTAL PRICE

2,156.00

1,200.00

30,209.00

17,100.00
3,552.00
41,092.00
4,960.00
9,450.00
1,170.00
3,330.00

236,535.00

12,130.00
4,000.00
12,130.00

2,550.00
9,230.00
1,200.00
8,925.00

BLUCOR CONTRACTING

130.00

26.80

21.30

21.40
12.70
4.95
475.00
4,320.00
130.00
40.00

42.00

2.96
43.80
0.90

655.00
14.00
1.60
5.50

R I R AR -

®» B

R A

3,640.00

8,040.00

37,850.10

12,198.00
5,638.80
50,851.35
1,900.00
4,320.00
390.00
3,600.00

254,730.00

17,952.40
35,040.00
5,458.50

3,275.00
12,922.00
960.00
2,337.50



ITEM

NO.
120

121

122

123
124

125

126
127

128
129
130

131

132
133

134

135
136
137
138

DESCRIPTION

Permanent Regulatory / Traffic Control
Signage and Striping

S. Eastmark Parkway Streetlights,
Section 1

Single Arm Custom Street Light Pole,
Luminaire, and foundation, complete &
installed.

LED Luminaire on existing street light
pole.
Street Light Trench, Conduit and Wire

#5 Pull Box

S. Eastmark Parkway Landscape,
Section 1
Fine Grade

Trees

24" Box Tree
36" Box Tree
Shrubs

5 Gal Shrub
3 Gal Accent
1 Gal Shrub
Irrigation
Drip Irrigation, Complete
Inerts

Finish Rake

Root Barrier (8' of Root Barrier installed
on each side of tree within 5' of
hardscape and 10' of public
improvements)

Decomposed Granite 1" to 3" minus
(Express Caramel)

S. Eastmark Parkway General Items,
Section 1

Mobilization

AZPDES Permit Compliance/Dust
Construction Survey and Staking

Off-Duty Mesa Police Officer (contingent
item)

QUANTITY

1

3.00

6.00
651.00
4.00

12,777

12,777

12,777

768

12,777

40

LS

EA

EA
LF
EA

SF

EA
EA

EA
EA
EA

SF

SF

LF

SF

LS
LS
LS

HRS

CITY OF MESA
MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1

EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

ENGINEER'S ESTIMATE

UNIT PRICE

LUMP SUM

3800.00

750.00
20.00
380.00

0.12

320.00
750.00

15.00
8.00
75.00

1.20

0.07

9.00

0.65

LUMP SUM
LUMP SUM
LUMP SUM

75.00

TOTAL PRICE
$  15,000.00
$ 11,400.00
$ 4,500.00
$  13,020.00
$ 1,520.00
$ 1,533.24
$ 11,520.00
$ 1,500.00
$ 3,315.00
$ 1,368.00
$  15,300.00
$ 15,332.40
$ 894.39
$ 6,912.00
$ 8,305.05
$  50,000.00
$  15,000.00
$  25,000.00
$ 3,000.00

DCS CONTRACTING, INC.

UNIT PRICE

LUMP SUM

5900.00

610.00
14.00
690.00

0.06

275.00
624.00

17.00
30.00
7.65

1.60

0.10

6.45

0.60

LUMP SUM
LUMP SUM
LUMP SUM

70.00

$

@

®» B B

TOTAL PRICE

10,000.00

17,700.00

3,660.00
9,114.00
2,760.00

766.62

9,900.00
1,248.00

3,757.00
5,130.00
1,560.60

20,443.20

1,277.70

4,953.60

7,666.20

20,000.00
4,900.00
35,000.00

2,800.00

ACTION DIRECT LLC dba REDPOINT

CONTRACTING
TOTAL PRICE

UNIT PRICE

LUMP SUM

6300.00

660.00
15.00
740.00

280.00
620.00

18.00
30.00
8.00

LUMP SUM
LUMP SUM
LUMP SUM

70.00

$

@

®» B B

11,300.00

18,900.00

3,960.00
9,765.00
2,960.00

766.62

10,080.00
1,240.00

3,978.00
5,130.00
1,632.00

12,777.00

1,277.70

5,376.00

7,282.89

108,800.00
5,100.00
6,100.00

2,800.00

BLUCOR CONTRACTING

LUMP SUM

LUMP SUM
LUMP SUM
LUMP SUM

5,820.00

700.00
16.10
870.00

0.47

276.00
540.00

23.70

22.40
11.85

72.00

©»

10,600.00

17,460.00

4,200.00
10,481.10
3,480.00

6,005.19

9,936.00
1,080.00

5,237.70
3,830.40
2,417.40

22,359.75

1,405.47

6,067.20

9,966.06

43,900.00
11,000.00
9,580.00

2,880.00



ITEM

»

NO.
139

EASTMARK PARKWAY - PHASE 2 WEST HALF, SECTION 2 - S895

DESCRIPTION QUANTITY
Mesa Police Dept Official Patrol Car
(contingent item) 40 HRS

140

141

142
143

144

145
146

147
148

149

150

151
152
153

154

155

S. Eastmark Parkway Storm Drain,

Section 2

24" Rubber Gasket Reinforced Concrete

Pipe (RGRCP) and Fittings 30
18" Rubber Gasket Reinformced

Concrete Pipe (RGRCP) and Fittings 29
*(1)4" and (1) 6" PVC Sleeve"Shedule40 600
Catch Basin (COM Detail M-64) 3

S. Eastmark Parkway Concrete,
Section 2
6" Vertical Curb & Gutter (MAG Detail

220-1, Type "A") 2,761
Concrete Sidewalk (MAG Detail 230) 18,168
6' Valley Gutter and Apron (MAG Detail

240) 1,160
Sidewalk Ramp (COM Detail M-44.05) 4
Sidewalk Ramp (Detail Sht 25) 4
S. Eastmark Parkway Paving, Section

2

Pavement Section (5.5" AC over 10" ABC

- 2.0" A 1/2" AC Surface Course on 3.5"

A-3/4" AC Base Course on 10" ABC) per

COM Std Detail M-19.01. Includes

Pavement Termination Type F, COM M-

19.02 11,250
Contingent Item - Incremental Cost to

install 2.0" Asphalt Rubber A-1/2" PMTR

in-lieu of 2.0" A-1/2" AC Surface Course

per COM Std Detail M-19.01, M19.02 and

M19.03 11,250
Earthwork 1,300
Subgrade Preparation 11,250
Adjust Manhole Frame and Cover (MAG

Detail 422) 8
Adjust Valve Box Frame and Cover (MAG

Detail 391-1 Type "C") 3
Install Barricades (MAG Detail 130, Type

A) 79

LF

KF
LF
EA

LF
SF

SF
EA
EA

SY

SY
CcY
SY

EA

EA

LF

CITY OF MESA
MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1
EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

ENGINEER'S ESTIMATE

UNIT PRICE TOTAL PRICE  UNIT PRICE
10.00 $ 400.00 8.00
115.00 $ 3,450.00 135.00
90.00 $ 2,610.00 120.00
6.00 $ 3,600.00 4.00
6000.00 $ 18,000.00 4700.00
16.00 $ 44,176.00 12.40
4.00 $ 72,672.00 3.10
13.00 $ 15,080.00 10.00
1500.00 $ 6,000.00 730.00
3500.00 $  14,000.00 5300.00
31.00 $ 348,750.00 36.50
17.00 $ 191,250.00 2.55
7.00 $ 9,100.00 8.55
2.50 $ 28,125.00 1.70
700.00 $ 5,600.00 400.00
650.00 $ 1,950.00 355.00
55.00 $ 4,345.00 60.00

©»

DCS CONTRACTING, INC.

TOTAL PRICE

320.00

4,050.00

3,480.00
2,400.00
14,100.00

34,236.40
56,320.80

11,600.00
2,920.00
21,200.00

410,625.00

28,687.50
11,115.00
19,125.00

3,200.00

1,065.00

4,740.00

ACTION DIRECT LLC dba REDPOINT

CONTRACTING

UNIT PRICE

6.00

105.00

89.00
3.00
9450.00

20.00
4.00

8.00
1240.00
3289.00

39.00

2.00
5.00
2.00

490.00

480.00

85.00

©»

TOTAL PRICE

240.00

3,150.00

2,581.00
1,800.00
28,350.00

55,220.00
72,672.00

9,280.00
4,960.00
13,156.00

438,750.00

22,500.00
6,500.00
22,500.00

3,920.00

1,440.00

6,715.00

BLUCOR CONTRACTING

20.00

230.00

180.00
15.00
4,450.00

21.90
4.85

8.40
670.00
670.00

42.20

2.95
11.90
1.00

365.00

330.00

65.00

©*»

800.00

6,900.00

5,220.00
9,000.00
13,350.00

60,465.90
88,114.80

9,744.00
2,680.00
2,680.00

474,750.00

33,187.50
15,470.00
11,250.00

2,920.00

990.00

5,135.00



ITEM

NO.

156
157
158

159

160

161

162
163

164

165
166
167

168
169
170
171
172

173
174

175

DESCRIPTION

Remove Barricade
Sawcut AC Pavement
Remove AC Pavement

S. Eastmark Parkway Signage and
Striping, Section 2

Permanent Regulatory / Traffic Control
Signage and Striping

S. Eastmark Parkway Streetlights,
Section 2

Single Arm Custom Street Light Pole,
Luminaire, and foundation, complete &
installed.

LED Luminaire on existing street light
pole.

Street Light Trench, Conduit and Wire
(2) 3" Traffic Signal Conduits, Trench,
and Wire

Traffic Signal Fiber Optic Quad Duct
Trench, Conduit and Wire

#5 Pull Box

#7 Pull Box

#9 Traffic Signal Fiber Optic Pull Box

S. Eastmark Parkway Site Electrical,
Section 2
Low Voltage Uplight

Low Voltage Transformer

20 Amp Receptacle

#3-1/2 Pull Box

Service Entrance section and control

equipment, including connection to power

company, including primary and
secondary conduit and all associated
work.

Lighting per Entry E Electrical Detail

Conduit and Conductors, sized per plans,

including trenching/backfill.

S. Eastmark Parkway Landscape,
Section 2
Fine Grade

QUANTITY

666
606
148

12
365

100

185

LF
LF
SY

LS

EA

EA
LF

LF

LF

5 EA
2 EA
2 EA

18

EA

4 EA
6 EA
6 EA

EA

1Ls

1,250

24,420

LF

SF

CITY OF MESA
MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1

EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

ENGINEER'S ESTIMATE

UNIT PRICE

20.00
2.00
5.00

LUMP SUM

3800.00

750.00
20.00

30.00

35.00
380.00
650.00

2000.00

350.00
1200.00
900.00
400.00

10000.00
LUMP SUM

13.00

0.12

TOTAL PRICE
$  13,320.00
$ 1,212.00
$ 740.00
$ 15,000.00
$ 11,400.00
$ 9,000.00
$ 7,300.00
$ 3,000.00
$ 6,475.00
$ 1,900.00
$ 1,300.00
$ 4,000.00
$ 6,300.00
$ 4,800.00
$ 5,400.00
$ 2,400.00
$  20,000.00
$ 3,000.00
$ 16,250.00

2,930.40

DCS CONTRACTING, INC.

UNIT PRICE

11.00
1.20
8.00

LUMP SUM

5800.00

610.00
11.40

28.50

25.00
690.00
770.00

1600.00

550.00
475.00
310.00
515.00

13000.00
LUMP SUM

11.00

0.06

©

®H B B B

L

TOTAL PRICE

7,326.00
727.20
1,184.00

20,000.00

17,400.00

7,320.00
4,161.00

2,850.00

4,625.00
3,450.00
1,540.00
3,200.00

9,900.00
1,900.00
1,860.00
3,090.00

26,000.00
8,500.00

13,750.00

1,465.20

ACTION DIRECT LLC dba REDPOINT
CONTRACTING

UNIT PRICE
9.00

2.00

20.00

LUMP SUM

6260.00

660.00
12.00

31.00

27.00
750.00
810.00

1740.00

590.00
510.00
330.00
550.00

13520.00
LUMP SUM

12.00

©

®B B B B

L

TOTAL PRICE

5,994.00
1,212.00
2,960.00

19,900.00

18,780.00

7,920.00
4,380.00

3,100.00

4,995.00
3,750.00
1,620.00
3,480.00

10,620.00
2,040.00
1,980.00
3,300.00

27,040.00
8,900.00

15,000.00

1,465.20

BLUCOR CONTRACTING

LUMP SUM

LUMP SUM

12.00
1.40
11.50

5,500.00

690.00
27.40

57.50

39.20
870.00
1,010.00
2,360.00

310.00
850.00
230.00
550.00

6,990.00

12.85

®» ¥ &+

L

I

7,992.00
848.40
1,702.00

16,100.00

16,500.00

8,280.00
10,001.00

5,750.00

7,252.00
4,350.00
2,020.00
4,720.00

5,580.00
3,400.00
1,380.00
3,300.00

13,980.00
6,670.00

16,062.50

6,837.60



ITEM

NO.

176

177
178
179
180

181

182
183

184

185
186
187
188

189

DESCRIPTION QUANTITY
Trees
24" Box Tree 62 EA
Shrubs
5 Gal Shrub 484 EA
3 Gal Accent 395 EA
1 Gal Shrub 651 EA
15 Gal. Shrub 49 EA
Irrigation
Drip Irrigation, Complete 24,420 SF
Inerts
Finish Rake 24,420 SF
Root Barrier (6' of Root Barrier installed
on each side of tree within 6' of
hardscape and 10' of public
improvements) 2,844 LF
Decomposed Granite 1" to 3" minus
(Express Caramel) 24,420 SF
S. Eastmark Parkway General Items,
Section 2
Mobilization 1 LS
AZPDES Permit Compliance/Dust 1 LS
Construction Survey and Staking 1 LS
Off-Duty Mesa Police Officer (contingent
item) 40 HRS
Mesa Police Dept Official Patrol Car
(contingent item) 40 HRS

CITY OF MESA
MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1
EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

ENGINEER'S ESTIMATE

S. EASTMARK PARKWAY - WEST HALF LANDSCAPE, SECTION 1 - S896 (Landscape from Back of Sidewalk)

190

191
192

193
194
195
196
197

Fine Grade

34,614
Eastmark Parkway Trees, Section 1
24" Box Tree 35
36" Box Tree 2
Eastmark Parkway Shrubs, Section 1
5 Gal Cacti/Accent/Vines 57
5 Gal Shrub 731
3 Gal Cacti/Accent 196
1 Gal Shrub 155
15 Gal Shrub 160

SF

EA
EA

EA
EA
EA
EA
EA

UNIT PRICE TOTAL PRICE  UNIT PRICE

320.00 $  19,840.00 275.00

20.00 $ 9,680.00 17.00

30.00 $ 11,850.00 30.00

8.00 $ 5,208.00 7.65

80.00 $ 3,920.00 83.00

1.20 $  29,304.00 1.80

0.07 $ 1,709.40 0.09

9.00 $  25,596.00 6.40

0.65 $ 15,873.00 0.60
LUMP SUM $ 50,000.00 LUMP SUM
LUMP SUM $ 15,000.00 LUMP SUM
LUMP SUM $  25,000.00 LUMP SUM

75.00 $ 3,000.00 70.00

10.00 $ 400.00 8.00

0.12 $ 4,153.68 0.06

320.00 $ 11,200.00 275.00

750.00 $ 1,500.00 625.00

27.50 $ 1,567.50 26.00

20.00 $ 14,620.00 17.00

30.00 $ 5,880.00 30.00

8.00 $ 1,240.00 8.00

80.00 $ 12,800.00 86.00

B v B B

©»

R A ]

DCS CONTRACTING, INC.

TOTAL PRICE

17,050.00

8,228.00
11,850.00
4,980.15
4,067.00

43,956.00

2,197.80

18,201.60

14,652.00

2,300.00
5,100.00
18,000.00

2,800.00

320.00

2,076.84

9,625.00
1,250.00

1,482.00
12,427.00
5,880.00
1,240.00
13,760.00

ACTION DIRECT LLC dba REDPOINT

CONTRACTING
TOTAL PRICE

UNIT PRICE

280.00

18.00
30.00
10.00
86.00

1.78

LUMP SUM
LUMP SUM
LUMP SUM

70.00

6.00

280.00
616.00

30.00
20.00
30.00

8.00
90.00

B v B B

©»

R A ]

17,360.00

8,712.00
11,850.00
6,510.00
4,214.00

43,467.60

2,442.00

18,827.28

13,919.40

111,500.00
5,100.00
10,100.00

2,800.00

240.00

2,076.84

9,800.00
1,232.00

1,710.00
14,620.00
5,880.00
1,240.00
14,400.00

BLUCOR CONTRACTING

243.00

21.00
21.00
11.80
111.77

1.80

LUMP SUM
LUMP SUM
LUMP SUM

72.00

20.00

0.45

276.00
540.00

23.70
21.00
22.40
11.80
100.00

®© ¥ B B

©»

R A ]

15,066.00

10,164.00
8,295.00
7,681.80
5,476.73

43,956.00

2,686.20

20,562.12

30,525.00

49,000.00
2,300.00
9,580.00

2,880.00

800.00

15,576.30

9,660.00
1,080.00

1,350.90
15,351.00
4,390.40
1,829.00
16,000.00



CITY OF MESA
MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1
EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

ITEM , ACTION DIRECT LLC dba REDPOINT
ENGINEER'S ESTIMATE DCS CONTRACTING, INC. CONTRAGTING BLUCOR CONTRACTING
NO. DESCRIPTION QUANTITY UNIT PRICE TOTAL PRICE  UNIT PRICE TOTAL PRICE  UNIT PRICE TOTAL PRICE
198 15 Gal. Opuntia santa rita (Purple Prickly
Pear) 8 pad min. 9 EA 80.00 $ 720.00 6400 $ 576.00 63.00 $ 567.00 100.00 $ 900.00

Eastmark Parkway Irrigation, Section 1

199 Drip Irrigation, Complete 34,614 SF 1.20 $  41,536.80 0.40 $ 13,845.60 0.50 $ 17,307.00 0.85 $ 29,421.90
Eastmark Parkway Inerts, Section 1

200 Finish Rake 34,614 SF 007 $ 242298 009 % 3,115.26 010 % 3,461.40 011 $ 3,807.54

201 Decomposed Granite 1" to 3" minus
(Express Caramel) 34,614 SF 065 $ 22,499.10 060 $ 20,768.40 057 $ 19,729.98 1.08 $ 37,383.12

S. EASTMARK PARKWAY - PHASE 2 WEST HALF LANDSCAPE, SECTION 2 - S897 (Landscape from Back of Sidewalk)

202 Fine Grade 17,350 SF 012 $  2,082.00 006 $ 1,041.00 006 $ 1,041.00 028 $ 4,858.00
Eastmark Parkway Trees, Section 2

203 24" Box Tree 22 EA 32000 $  7,040.00 275.00 $ 6,050.00 280.00 $ 6,160.00 250.00 $ 5,500.00

204 36" Box Tree 2 EA 750.00 $  1,500.00 625.00 $ 1,250.00 620.00 $ 1,240.00 500.00 $ 1,000.00

Eastmark Parkway Shrubs, Section 2

205 5 Gal Cacti/Accent/Vines 19 EA 2750 % 522.50 26.00 $ 494.00 2500 $ 475.00 22.00 $ 418.00
206 5 Gal Shrub 361 EA 2000 $  7,220.00 17.00 $ 6,137.00 2000 $ 7,220.00 22.00 $ 7,942.00
207 3 Gal Cacti/Accent 181 EA 3000 $  5,430.00 3000 $ 5,430.00 3000 $ 5,430.00 2200 $ 3,982.00
208 1 Gal Shrub 165 EA 800 $  1,320.00 800 % 1,320.00 10.00 $ 1,650.00 11.80 $ 1,947.00
209 15 Gal. Shrub 49 EA 80.00 $  3,920.00 86.00 $ 4,214.00 90.00 $ 4,410.00 112.00 $ 5,488.00
210 15 Gal. Opuntia 'Kelly's Choice' (Kelly's

Choice Prickly Pear) 8 pad min. 6 EA 80.00 $ 480.00 64.00 $ 384.00 63.00 $ 378.00 132.00 $ 792.00
211 15 Gal. Pachycereus marginatus

(Mexican Fence Post Cactus) 6 EA 17500 $  1,050.00 86.00 $ 516.00 85.00 $ 510.00 132.00 $ 792.00

Eastmark Parkway Irrigation, Section 2
212 Drip Irrigation, Complete 17,350 SF 1.20 $  20,820.00 1.10 $ 19,085.00 100 $ 17,350.00 165 $ 28,627.50

Eastmark Parkway Inerts, Section 2
213 Finish Rake 17,350 SF 007 $  1,21450 010 % 1,735.00 010 $ 1,735.00 011 $ 1,908.50
214 Decomposed Granite 1" to 3" minus

(Express Caramel) 17,350 SF 065 $ 11,277.50 060 % 10,410.00 057 % 9,889.50 110 $ 19,085.00

TRAFFIC SIGNAL INSPIRIAN PKWY AND POINT TWENTY-TWO BLVD (S887)

215 Type EO04 Pole, Arm, Luminaire and

Foundation 2 EA 3800.00 $  7,600.00 4300.00 $ 8,600.00 4590.00 $ 9,180.00 5,440.00 $ 10,880.00
216 Traffic Signal "R" Pole (30" Shaft) 1 EA 10000.00 $  10,000.00 12000.00 $ 12,000.00 12640.00 $ 12,640.00 8,100.00 $ 8,100.00
217 Traffic Signal Foundation for Type J, K,

Q, or R Pole 1 EA 3000.00 $  3,000.00 330000 $ 3,300.00 3540.00 $ 3,540.00 3,640.00 $ 3,640.00

218 45' Signal Mast Arm, Painted 4 EA 6000.00 $  24,000.00 7200.00 $ 28,800.00 7620.00 $ 30,480.00 5,780.00 $ 23,120.00



ITEM

NO.
219

220
221
222

223

224

225
226

227
228

229
230

231
232
233

234
235
236
237

238
239

DESCRIPTION
9' Luminaire Mast Arm with LED
Luminaire
Photocell and Tray Cable
Type "F" Signal Head
Traffic Signal Controller Cabinet with
Foundation and all Control Modules
100 AMP Pedestal Mounted Metered
Service Enclosure with Backup
Distribution Trench and 2 1/2" Conduit
(from Transformer to Meter Pedestal)
Pedestrian Signal Head
Video Detection System with All Mounting
Hardware
CCTV Camera
Emergency Premption System (4
Detectors)
Metro Street Name Sign
Pedestrian Push Button (Standard Type
1)
Type Il Head Mounting
Type V Head Mounting
PELCO Mount with Chase Nipple (DTL M-
94.10)
2" SCH 40 PVC Conduit
2.5" SCH 40 PVC Conduit
3" SCH 40 PVC Conduit
Traffic Signal Conductors and Cables
Traffic Signal - General Items
Mobilization
Construction Survey and Staking

QUANTITY

1 EA
1 EA
16 EA

1 EA
1 EA

300 LF
8 EA

11LSs
1 EA

11LSs
4 EA

8 EA
8 EA
16 EA

8 EA
55 LF
50 LF
45 LF

11Ls

11Ls
11Ls

TOTAL BASE BID (Sum of Items 1 - 239)
S890, S891, S895, S896 AND S887

ADD ALTERNATE NO. 1

240

241

EAST WARNER ROAD PHASE 1 HALF
STREET (S889)

E. Warner Road Water

16" Water Pipe Class 350 Ductile Iron
Pipe (DIP) and Fittings

16" Vertical Realignment of Waterline

3,554 LF
2 EA

CITY OF MESA
MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1

EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

ENGINEER'S ESTIMATE

UNIT PRICE

3000.00
450.00
900.00

37000.00

7600.00

765.00
35000.00

LUMP SUM
8000.00

LUMP SUM
1650.00

1200.00
300.00
700.00

500.00
23.00
24.00
25.00
LUMP SUM

LUMP SUM
LUMP SUM

85.00
15000.00

TOTAL PRICE
$  3,000.00
$ 450.00
$  14,400.00
$  37,000.00
$  7,600.00
$ 229,500.00
$ 280,000.00
$  35,000.00
$  8,000.00
$  9,000.00
$  6,600.00
$  9,600.00
$  2,400.00
$  11,200.00
$  4,000.00
$  1,265.00
$  1,200.00
$  1,125.00
$  18,000.00
$  6,000.00
$  2,000.00

$4,389,168.46

$ 302,090.00
$  30,000.00

DCS CONTRACTING, INC.

UNIT PRICE

4500.00
650.00
940.00

50000.00

6300.00

8.60
615.00

LUMP SUM
65000.00

LUMP SUM
560.00

1200.00
300.00
670.00

290.00
25.00
27.00
31.00
LUMP SUM

LUMP SUM
LUMP SUM

89.00
7700.00

®» ¥

®» ¥

B B B B B

$

$
$

TOTAL PRICE

4,500.00
650.00
15,040.00

50,000.00

6,300.00

2,580.00
4,920.00

65,000.00
65,000.00

13,000.00
2,240.00

9,600.00
2,400.00
10,720.00

2,320.00
1,375.00
1,350.00
1,395.00
18,000.00

9,500.00
1,800.00

3,817,260.86

316,306.00
15,400.00

ACTION DIRECT LLC dba REDPOINT

CONTRACTING

UNIT PRICE

5190.00
662.00
1000.00

53550.00

6640.00

9.00
660.00

LUMP SUM
4380.00

LUMP SUM
570.00

1290.00
310.00
720.00

310.00
26.00
29.00
33.00
LUMP SUM

LUMP SUM
LUMP SUM

93.00
7410.00

®» ¥

®» ¥

R A ]

$

$
$

TOTAL PRICE
5,190.00 1,670.00
662.00 250.00
16,000.00 520.00
53,550.00 57,700.00
6,640.00 14,000.00
2,700.00 290.00
5,280.00 450.00
69,300.00 LUMP SUM
4,380.00 3,850.00
14,000.00 |LUMP SUM
2,280.00 1,170.00
10,320.00 650.00
2,480.00 176.00
11,520.00 520.00
2,480.00 410.00
1,430.00 22.00
1,450.00 22.00
1,485.00 24.00
19,300.00 [LUMP SUM
2,000.00 |LUMP SUM
2,900.00 |LUMP SUM
3,895,962.20
330,522.00 95.40
14,820.00 7,000.00

BLUCOR CONTRACTING

$ 1,670.00
$ 250.00
$ 8,320.00
$ 57,700.00
$ 14,000.00
$ 87,000.00
$ 3,600.00
$ 49,694.82
$ 3,850.00
$ 10,750.00
$ 4,680.00
$ 5,200.00
$ 1,408.00
$ 8,320.00
$ 3,280.00
$ 1,210.00
$ 1,100.00
$ 1,080.00
$ 17,700.00
$ 5,000.00
$ 9,580.00
$ 4,114,207.97
$ 339,051.60
$ 14,000.00



ITEM

NO.
242

243

244

245

246

247

248

249

250

251
252

253

254

255

256

257
258

259

DESCRIPTION

8" Water Pipe Class 350 Ductile Iron Pipe
(DIP) and Fittings

16" Gate Valve W/Box & Cover (MAG
Detail 391-1 Type C)

8" Gate Valve W/Box & Cover (MAG
Detail 391-1 Type C)

6" Fire Hydrant Complete (MAG Detail
360-1 & 362)

Plug and Curb Stop (MAG Detail 390,
Type B)

Landscape Meter and Service Line Per
COM Std Details M-49.01 & M-49.02,
Size Per Plan

2" Air Release Valve (COM Detail M-
38.01)

E. Warner Road Storm Drain

24" Rubber Gasket Reinforced Concrete
Pipe (RGRCP) and Fittings, Minimum D-
Load

18" Rubber Gasket Reinforced Concrete
Pipe (RGRCP) and Fittings, Minimum D-
Load

8" PVC Storm Drain Pipe (Bleed Off)
Catch Basin Per MAG Std Detail 534
(Invert Per Plan) Number Of Grates Per
Plan

5' Diameter Storm Drain Manhole Base
Per MAG Std Detail 521. Manhole Shaft
Per MAG Std Detail 520, 30" Frame &
Cover Per MAG Std Detail 423-2.
Manhole Lids Shall Be Labeled "City Of
Mesa Storm Sewer", Manhole Steps Are
Not To Be Installed

Headwall per MAG STD DET 501-1, Type
u

Rip Rap, D50=6" (Width & Length Per
Plan)

Miter End Of Pipe To Match Basin Slope

E. Warner Road Dry Utilities (non-city
utilities)

Feeder Trench and Backfill (E/T/Catv)
Distribution Trench and Backfill
(E/GITICatv)

Gas Only Trench and Backfill

QUANTITY

83

65

504
156

LF

EA

EA

EA

EA

EA

EA

LF

LF
LF

EA

EA

EA

EA

4 EA

4,245

120
3,717

LF

LF
LF

CITY OF MESA
MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1

EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

UNIT PRICE

50.00

3500.00

1500.00

8700.00

1500.00

3000.00

4000.00

80.00

55.00
40.00

4500.00

3000.00

3500.00

1000.00
500.00

12.00

8.00
9.00

ENGINEER'S ESTIMATE

TOTAL PRICE
$ 4,150.00
$ 17,500.00
$ 1,500.00
$ 60,900.00
$ 1,500.00
$ 3,000.00
$ 8,000.00
$ 5,200.00
$ 27,720.00
$ 6,240.00
$ 18,000.00
$ 9,000.00
$ 3,500.00
$ 3,000.00
$ 2,000.00
$ 50,940.00
$ 960.00

$  33,453.00

DCS CONTRACTING, INC.

UNIT PRICE

71.00

5600.00

1100.00

5700.00

1100.00

3400.00

3600.00

102.00

64.00
30.00

4000.00

2700.00

2460.00

220.00
1200.00

11.25

11.35
6.25

TOTAL PRICE

5,893.00

28,000.00

1,100.00

39,900.00

1,100.00

3,400.00

7,200.00

6,630.00

32,256.00
4,680.00

16,000.00

8,100.00

2,460.00

660.00
4,800.00

47,756.25

1,362.00
23,231.25

ACTION DIRECT LLC dba REDPOINT

CONTRACTING

UNIT PRICE

66.00

6690.00

1530.00

7320.00

1770.00

3040.00

4750.00

108.00

68.00
45.00

9450.00

4740.00

4590.00

177.00
1350.00

12.00

12.00
7.00

TOTAL PRICE

5,478.00

33,450.00

1,530.00

51,240.00

1,770.00

3,040.00

9,500.00

7,020.00

34,272.00
7,020.00

37,800.00

14,220.00

4,590.00

531.00
5,400.00

50,940.00

1,440.00
26,019.00

BLUCOR CONTRACTING

126.00

8,670.00

2,200.00

8,100.00

2,400.00

6,500.00

4,630.00

133.00

83.00
37.00

5,620.00

4,500.00

5,000.00

910.00
460.00

12.94

19.00
8.00

10,458.00

43,350.00

2,200.00

56,700.00

2,400.00

6,500.00

9,260.00

8,645.00

41,832.00
5,772.00

22,480.00

13,500.00

5,000.00

2,730.00
1,840.00

54,930.30

2,280.00
29,736.00



ITEM

NO.

260
261
262

263

264
265
266
267

268
269

270

271

272
273
274
275
276

277

278
279
280

281

282

283

284
285

DESCRIPTION

2.5" Conduit

2.5" Conduit 90 degree Elbows

(9) 3" Conduit Rack (1-1/2 sack slurry
with spacers @ 6' intervals)

(6) 3" Conduit Rack (1-1/2 sack slurry
with spacers @ 6' intervals)

3" Conduit 90

3" Conduit 90 degree Elbows
Transformer Pad with Slurry

Switch, Fuse and Capacitor Pads with
Slurry

Pull Box / Enclosure with Slurry

Dry Utility Sleeve 6-2.5" SRP, 2-4" Telco,
2-2" Cox Sleeve

Copper Ground Wire #2

E. Warner Road Concrete

6" Vertical Curb and Gutter (MAG Detail
220-1 Type A)

6" Single Curb (MAG Detail 222 Type B)
6" Concrete Sidewalk (MAG Detail 230)
6' Valley Gutter (MAG Detail 240)

Median Nose Transition (MAG Detail
Sidewalk Ramp (C.O.M. Detail M-

E. Wérﬁer Road Paving

Pavement Section Per COM Std Detail M-

19.01, 2.0" A-1/2" AC Surface Course On
3.5" A-3/4" AC Base Course On 10" ABC

Subgrade Preparation

Adjust Manhole (MAG Detail 422)
Adjust Valve Frame and Cover (MAG
Detail 391-1 Type C)

(1) 4" & (1) 6" PVC Sleeve, Sch 40 (2.5'
Min Cover) for Landscape Use

(1) 2" & (2) 4" PVC Sleeve, Sch 40 (2.5'
Min Cover) for Landscape Use

Survey Monument (MAG Detail 120-1
Type A)

Remove Barricades

Install Barricades (MAG Detail 130, Type
A)

QUANTITY

335
15

1,685

1,685
1,398
123

LF
EA

LF

LF
LF
EA
EA

EA

4 EA

360
3,640

3,841
4,816
22,208
437

12,305
12,305
10

18

90

58

LF
LF

LF
LF
SF
SF
EA
EA

SY
SY
EA

EA

EA

EA

EA
LF

EA

CITY OF MESA
MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1

EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

ENGINEER'S ESTIMATE

UNIT PRICE

2.50
22.00

21.00

28.00
3.00
30.00
1000.00

950.00
950.00

22.00
6.00

18.00
15.00
3.20
9.00
1000.00
1500.00

35.00
2.50
400.00

400.00

12.00

12.00

250.00
10.00

55.00

TOTAL PRICE
$ 837.50
$ 330.00
$ 35,385.00
$  47,180.00
$ 4,194.00
$ 3,690.00
$ 2,000.00
$ 4,750.00
$ 3,800.00
$ 7,920.00
$  21,840.00
$ 69,138.00
$  72,240.00
$ 71,065.60
$ 3,933.00
$ 5,000.00
$ 3,000.00
$ 430,675.00
$ 30,762.50
$ 4,000.00
$ 400.00
$ 216.00
$ 84.00
$ 750.00
$ 900.00
$ 3,190.00

DCS CONTRACTING, INC.

UNIT PRICE

1.00
15.00

60.00

37.00
5.60
16.50
980.00

1130.00
2700.00

20.00
5.00

11.70
10.40
3.10
9.65
380.00
5200.00

35.82
3.00
430.00

355.00

95.00

470.00

380.00
11.00

58.00

®» v B B

©*

B B B B B B

TOTAL PRICE

335.00
225.00

101,100.00

62,345.00
7,828.80
2,029.50
1,960.00

5,650.00
10,800.00

7,200.00
18,200.00

44,939.70
50,086.40
68,844.80
4,217.05
1,900.00
10,400.00

440,765.10
36,915.00
4,300.00

355.00

1,710.00

3,290.00

1,140.00
990.00

3,364.00

ACTION DIRECT LLC dba REDPOINT

CONTRACTING

UNIT PRICE

1.00
16.00

65.00

39.00
6.00
17.60
1050.00

1200.00
2960.00

21.00
5.00

15.00
14.00
5.00
8.00
395.00
2750.00

36.00
2.00
510.00

454.00

100.00

490.00

540.00
9.00

85.00

B v B B

©*

B B B B B B

TOTAL PRICE

335.00
240.00

109,525.00

65,715.00
8,388.00
2,164.80
2,100.00

6,000.00
11,840.00

7,560.00
18,200.00

57,615.00
67,424.00
111,040.00
3,496.00
1,975.00
5,500.00

442,980.00
24,610.00
5,100.00

454.00

1,800.00

3,430.00

1,620.00
810.00

4,930.00

BLUCOR CONTRACTING

5.00
29.00

69.60

41.80
6.40
30.00
1,830.00

4,700.00
2,480.00

44.00
2.60

21.50
17.70
5.00
9.60
130.00
590.00

44.10
1.10
335.00

295.00

1,280.00

1,280.00

420.00
5.00

64.00

©

® ¥ B B

©*

B B B B B B

1,675.00
435.00

117,276.00

70,433.00
8,947.20
3,690.00
3,660.00

23,500.00
9,920.00

15,840.00
9,464.00

82,581.50
85,243.20
111,040.00
4,195.20
650.00
1,180.00

542,650.50
13,535.50
3,350.00

295.00

23,040.00

8,960.00

1,260.00
450.00

3,712.00



ITEM

NO.

286

287

288

289

290
291

292
293
294
295

296

297
298
299
300
301

302

303

DESCRIPTION

E. Warner Road Signage and Striping

Permanent Regulatory / Traffic Control
Signage and Striping

E. Warner Road Lighting and
Streetlights

Single Arm Custom Street Light Pole,
Luminaire, and foundation, complete &
installed.

Double Arm Custom Street Light Pole,
two (2) Luminaires, and foundation,
complete & installed.

Custom Street Light Installation (includes
concrete base foundation)

Street Light Trench, Conduit and Wire

Traffic Signal Fiber Optic Quad Duct
Trench, Conduit and Wire
#3-1/2 Pull Box

# 7 Pull Box
#9 Traffic Signal Fiber Optic Pull Box

Lighting Control Cabinet, POS J-box, &
Power Service Feeders

Photocell

E. Warner Road Site Electrical
Low Voltage Uplight

Low Voltage Transformer

20 Amp Receptacle

#3-1/2 Pull Box

Service Entrance section and control
equipment, including connection to power
company, including primary and
secondary conduit and all associated
work.

Conduit and Conductors, sized per plans,
including trenching/backfill.

E. Warner Road Landscape
Fine Grade

E. Warner Road Trees

QUANTITY

13

16
3,741

3,801
22

13

LS

EA

EA

EA
LF

LF
EA
EA
EA

1 EA

AW W N

89,863

EA

EA
EA
EA
EA

EA

LS

SF

CITY OF MESA

MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1

EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

ENGINEER'S ESTIMATE

UNIT PRICE

LUMP SUM

4200.00

5500.00

1200.00
16.00

35.00
750.00
1000.00
2000.00

7000.00
300.00

250.00
600.00
600.00
380.00

8500.00

LUMP SUM

0.12

TOTAL PRICE

*» ¥

R A

UNIT PRICE

24,000.00 LUMP SUM

12,600.00 6000.00
71,500.00 7200.00
19,200.00 6700.00
59,856.00 10.00
133,035.00 24.50
16,500.00 516.00
2,000.00 775.00
26,000.00 1600.00
7,000.00 14000.00
600.00 900.00
1,750.00 700.00
1,800.00 430.00
1,800.00 300.00
1,520.00 400.00
8,500.00 12000.00

13,000.00 LUMP SUM

10,783.56 0.06

DCS CONTRACTING, INC.

B v B B ©*

®» ¥

B v B B

TOTAL PRICE

ACTION DIRECT LLC dba REDPOINT

UNIT PRICE

58,000.00 LUMP SUM

18,000.00 6460.00
93,600.00 7660.00
107,200.00 7190.00
37,410.00 11.00
93,124.50 26.00
11,352.00 550.00
1,550.00 820.00
20,800.00 1690.00
14,000.00 14760.00
1,800.00 940.00
4,900.00 750.00
1,290.00 470.00
900.00 314.00
1,600.00 430.00
12,000.00 13520.00

12,000.00 LUMP SUM

5,391.78 0.06

CONTRACTING
TOTAL PRICE

B v B B ©*

®» ¥

R A

BLUCOR CONTRACTING

60,400.00 LUMP SUM

19,380.00 3,610.00
99,580.00 7,295.00
115,040.00 6,835.00
41,151.00 10.20
98,826.00 24.80
12,100.00 560.00
1,640.00 900.00
21,970.00 1,820.00
14,760.00 15,900.00
1,880.00 1,012.00
5,250.00 794.00
1,410.00 500.00
942.00 355.00
1,720.00 450.00
13,520.00 14,600.00
12,900.00 LUMP SUM
5,391.78 0.18

® ¥

B B B B

®» ¥

B B B B

12,200.00

10,830.00

94,835.00

109,360.00
38,158.20

94,264.80
12,320.00

1,800.00
23,660.00

15,900.00
2,024.00

5,558.00
1,500.00
1,065.00
1,800.00

14,600.00

13,900.00

16,175.34



ITEM

NO.

304
305

306
307
308
309
310

312
313
314

315

318

319
320

321
322
323
324

325

DESCRIPTION

24" Box Tree

36" Box Tree

E. Warner Road Shrubs
5 Gal Cacti/Accent/Vines
5 Gal Shrub

3 Gal Accent

1 Gal Accent

1 Gal Shrub

15 Gal. Opuntia sp. (Kelly's Choice
Prickly Pear) 8 pad min.

E. Warner Road Irrigation
Drip Irrigation, Complete
Irrigation Controller "BP" Pedestal Mount

Backflow Preventor (including
screen/cage, painted) per COM Detail M-
31.03

E. Warner Road Inerts
Finish Rake

Root Barrier (6'-0" min. of Root Barrier
installed on each side of tree within 6' of
hardscape and 10' of public
improvements)

Decomposed Granite 1" to 3" minus
(Express Caramel)

Eastmark Arroyo Seed Mix

E. Warner Road Entry Monuments
Architect's Entry Structure A
Architect's Entry Structure F

E. Warner Road General ltems
Mobilization

AZPDES Permit Compliance/Dust
Construction Survey and Staking

Off-Duty Mesa Police Officer (contingent
item)

Mesa Police Dept Official Patrol Car
(contingent item)

QUANTITY

181
6

1,211
993
945
638

1,030

225

89,863

89,863

4,452

89,863
32,608

40

40

EA
EA

EA
EA
EA
EA
EA

EA

SF
EA

EA

SF

LF

SF
SF

LS
LS

LS
LS
LS

HRS

HRS

TRAFFIC SIGNAL - ELLSWORTH ROAD AND WARNER ROAD (S894)

CITY OF MESA
MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1

EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

ENGINEER'S ESTIMATE

UNIT PRICE

320.00
750.00

21.00
18.00
31.00
15.00

6.00

100.00

0.80
36000.00

3500.00

0.07

9.00

0.65
0.07

LUMP SUM
LUMP SUM

LUMP SUM
LUMP SUM
LUMP SUM

60.00

10.00

TOTAL PRICE
$  57,920.00
$ 4,500.00
$ 25,431.00
$ 17,874.00
$  29,295.00
$ 9,570.00
$ 6,180.00
$  22,500.00
$ 71,890.40
$  36,000.00
$ 3,500.00
$ 6,290.41
$  40,068.00
$ 58,410.95
$ 2,282.56
$ 62,710.00
$  64,660.00
$  20,000.00
$ 5,000.00
$  10,000.00
$ 2,400.00
$ 400.00

DCS CONTRACTING, INC.

UNIT PRICE

270.00
625.00

25.00
17.00
30.00
8.00
8.00

64.00

1
24000.00

2400.00

0.07

6.40

0.60
0.25

LUMP SUM
LUMP SUM

LUMP SUM
LUMP SUM
LUMP SUM

70.00

8.00

©

R A

TOTAL PRICE

48,870.00
3,750.00

30,275.00
16,881.00
28,350.00
5,104.00
8,240.00

14,400.00

89,863.00
24,000.00

2,400.00

6,290.41

28,492.80

53,917.80
8,152.00

30,000.00
20,000.00

50,000.00
5,100.00
33,000.00

2,800.00

320.00

ACTION DIRECT LLC dba REDPOINT
CONTRACTING

UNIT PRICE

280.00
650.00

27.00
18.00
30.00
10.00

8.00

60.00

1.00
25070.00

2480.00

0.06

0.57
0.20

LUMP SUM
LUMP SUM

LUMP SUM
LUMP SUM
LUMP SUM

70.00

6.00

$

©

¥ B B v B

TOTAL PRICE

50,680.00
3,900.00

32,697.00
17,874.00
28,350.00
6,380.00
8,240.00

13,500.00

89,863.00
25,070.00

2,480.00

5,391.78

29,383.20

51,221.91
6,521.60

30,900.00
21,363.00

45,300.00
5,100.00
37,200.00

2,800.00

240.00

BLUCOR CONTRACTING

245.00
500.00

21.00
21.00
21.00
11.80
11.80

131.50

1.65
13,900.00

4,000.00

0.11

0.36
0.23

LUMP SUM
LUMP SUM

LUMP SUM
LUMP SUM
LUMP SUM

72.00

20.00

©

B B B B B

44,345.00
3,000.00

25,431.00
20,853.00
19,845.00

7,528.40
12,154.00

29,587.50

148,273.95
13,900.00

4,000.00

9,884.93

25,821.60

32,350.68
7,499.84

27,500.00
25,100.00

80,000.00
10,100.00
9,600.00

2,880.00

800.00



ITEM

NO.
326

327
328
329
330

331

332
333
334
335
336

337

338
339
340

341

342

343

344
345
346
347
348

349
350
351
352
353

354
355

DESCRIPTION
Distribution Trench, 2 1/2" Conduit from
Transformer to Pedestal
Traffic Signal "Q" Pole (35' Shaft)
Traffic Signal "Q" Pole (30" Shaft)
Traffic Signal "R" Pole (30" Shaft)

Traffic Signal Foundation forType J, K, Q,
or R Pole

Type E04 Pole, Arm, Luminiare and
Foundation

30' Signal Mast Arm
55' Signal Mast Arm
30' Signal Mast Arm, Painted
50' Signal Mast Arm, Painted

20' Luminiare Mast Arm with LED
Luminaire

9' Luminaire Mast Arm with LED
Luminaire

Type "F" Signal Head
Type "FY" Signal Head

Traffic Signal Controller Cabinet with All
Control Modules

Pedestal Mounted Enclosure with UPS
Back-up

Emergency Pre-emption System (4
Detectors)

Video Detection System with All Mounting
Hardware

Metro Street Name Sign
Type Il Head Mounting
Type V Head Mounting
Type VIl Head Mounting

Pelco Mount with Chase Nipple (DTL M-
94.10)

#8 Traffic Signal Pull Box

3" SCH 40 PVC Conduit

2" SCH 40 PVC Conduit

Traffic Signal Conductors and Cables
Signing and Pavement Marking

TRAFFIC SIGNAL - GENERAL ITEMS
Mobilization

Construction Survey

QUANTITY

300

[ R S SN

LF
EA
EA
EA

EA

EA
EA
EA
EA
EA

EA

EA
EA
EA

EA

EA

LS

11Ls

10

EA
EA

4 EA

380
55

EA

EA
EA
LF
LF
LS
LS

LS
LS

CITY OF MESA
MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1

EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

ENGINEER'S ESTIMATE

UNIT PRICE

20.00
7000.00
7000.00
9000.00

3200.00

4300.00
4500.00
7000.00
4500.00
6500.00

3000.00

1500.00
900.00
1200.00

4000.00

8500.00

LUMP SUM

LUMP SUM
1650.00
300.00
700.00
800.00

335.00

1200.00

25.00

18.00
LUMP SUM
LUMP SUM

LUMP SUM
LUMP SUM

TOTAL PRICE

©*» B v B B

®» v B v B

6,000.00
7,000.00
7,000.00
9,000.00

9,600.00

4,300.00
4,500.00
7,000.00
4,500.00
6,500.00

3,000.00

4,500.00
12,600.00
4,800.00

4,000.00

8,500.00

10,500.00

39,000.00
6,600.00
3,000.00
2,800.00
1,600.00

2,010.00
1,200.00
9,500.00
990.00
18,000.00
7,000.00

10,000.00
2,000.00

DCS CONTRACTING, INC.

UNIT PRICE

13.00
8000.00
8000.00

11000.00

2800.00

4800.00
5200.00
11000.00
5500.00
9300.00

3400.00

4300.00
700.00
1000.00

54000.00

18000.00

LUMP SUM

LUMP SUM
700.00
300.00
670.00
700.00

290.00

1300.00

16.00

18.00
LUMP SUM
LUMP SUM

LUMP SUM
LUMP SUM

©* B v B B

B B B v B

TOTAL PRICE

3,900.00
8,000.00
8,000.00
11,000.00

8,400.00

4,800.00
5,200.00
11,000.00
5,500.00
9,300.00

3,400.00

12,900.00
9,800.00
4,000.00

54,000.00

18,000.00

13,000.00

65,000.00
2,800.00
3,000.00
2,680.00
1,400.00

1,740.00
1,300.00
6,080.00
990.00
16,000.00
13,000.00

500.00
1,800.00

ACTION DIRECT LLC dba REDPOINT
CONTRACTING

UNIT PRICE

14.00
8340.00
9200.00

12020.00

2980.00

5110.00
5630.00
11880.00
5900.00
9960.00

3620.00

4590.00
760.00
1130.00

58040.00

19860.00

LUMP SUM

LUMP SUM
718.00
310.00
720.00
770.00

310.00

1370.00

17.00

19.00
LUMP SUM
LUMP SUM

LUMP SUM
LUMP SUM

©* B v B B

B B B v B

TOTAL PRICE

4,200.00
8,340.00
9,200.00
12,020.00

8,940.00

5,110.00
5,630.00
11,880.00
5,900.00
9,960.00

3,620.00

13,770.00
10,640.00
4,520.00

58,040.00

19,860.00

14,000.00

69,300.00
2,872.00
3,100.00
2,880.00
1,540.00

1,860.00
1,370.00
6,460.00
1,045.00
17,400.00
13,400.00

5,700.00
1,000.00

BLUCOR CONTRACTING

20.90
7,520.00
7,520.00
8,100.00

3,640.00

5,400.00
5,100.00
8,720.00
5,100.00
8,700.00

2,880.00

1,690.00
520.00
670.00

39,000.00

14,000.00

LUMP SUM

LUMP SUM
1,200.00
176.00
520.00
570.00

410.00

1,800.00

28.75

22.00
LUMP SUM
LUMP SUM

LUMP SUM
LUMP SUM

L I R

R A

RS I - R A I B B B B B

©*»

6,270.00
7,520.00
7,520.00
8,100.00

10,920.00

5,400.00
5,100.00
8,720.00
5,100.00
8,700.00

2,880.00

5,070.00
7,280.00
2,680.00

39,000.00

14,000.00

10,800.00

74,700.00
4,800.00
1,760.00
2,080.00
1,140.00

2,460.00
1,800.00
10,925.00
1,210.00
14,600.00
19,440.00

2,000.00
9,580.00



CITY OF MESA
MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1
EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

ITEM , ACTION DIRECT LLC dba REDPOINT
ENGINEER'S ESTIMATE DCS CONTRACTING, INC. CONTRAGTING BLUCOR CONTRACTING
NO. DESCRIPTION QUANTITY UNIT PRICE TOTAL PRICE  UNIT PRICE TOTAL PRICE  UNIT PRICE TOTAL PRICE

TOTAL ALTERNATE NO. 1 - WARNER ROAD (S889) AND TRAFFIC SIGNAL AT
WARNER RD AND ELLSWORTH RD (S894) (Sum of Items 240 to 355)

$2,601,260.48 $ 2,768,739.14 $ 2,981,327.07 $ 3,151,608.24

TOTAL BASE BID PLUS ADD ALTERNATE NO. 1 (Sum of Items 1 to 355)

$6,990,428.94 $ 6,586,000.00 $ 6,877,289.27 $ 7,265,816.21

ADDITIONAL BIDDERS Total Base Bid Total Base Bid Plus Alternate No. 1

Sunland Asphalt & Construction Inc. $ 4,027,720.10 $ 7,336,243.32
Hunter Contracting Co. $ 4,417,846.99 $7,717,873.52
Standard Construction Company, Inc. $ 5,258,351.43 $9,341,693.74



